QUANTITY WORKSHEET
CAPITAL COST ESTIMATES
CA HSRA PROGRAM EIR/EIS

Airports
COST ELEMENTS UNIT | UNIT PRICE QUANTITIES
Oakland International Norman Y. Mineta
Airport Cost (OAK) San Jose International (SJC)
Runway Quantities Cost Quantities Cost
1 |Runway ea $20,000,000.00 1 $20,000,000 1 $20,000,000
2 |Site Preparation Hectares $12,355 11.15 $137,740 11.15 $137,740
3 |Navaids (CAT-1) ea $2,000,000.00 1 $2,000,000 1 $2,000,000
Gates
1 |Passenger Terminal Facilities m? $4,305.56 26951.17 $116,040,000 40765.85 $175,520,000
2 |Apron ea $750,000 20 $15,000,000 15 $11,250,000
3 |Apron Site Preparation Hectares $12,355 8.36 $103,305 6.27 $77,479
4 |Passenger Loading Bridge ea $400,000 20 $8,000,000 15 $6,000,000
Parking
| 1 [Parking Spaces (All Structure Parking) | ea | $15,000 150] $2,250,000 1860 $27,900,000
Acces Roads
| 1 |Additional lanes on primary access roads | km ] $218,723 1.609] $352,000 1.609] $352,000
Demolition/Clearing (Does not Include Internal Airport Imporvements)
1 |Open Land Clearing Hectares $12,355 106.837 $1,320,000 0 $0
2 |Clearing of Developed Land Hectares $8,611,128 26.709 $229,997,720 242.812 $2,090,888,364
Utility Relocation
1 |Major Utility relocations - Dense Urban Hectares $497,711 0 $0 242.812 $120,850,370
2 |Major Utility relocations - Urban Hectares $380,393 0 $0 0 $0
3 |Major Utility relocations - Dense Suburban Hectares $266,631 0 $0 0 $0
4 Major Utility relocations - Suburban Hectares $76,434 26.709 $2,041,508 0 $0
5 |Major Utility relocations - Undeveloped Hectares $3,911 106.837 $417,797 0 $0
Right-of-Way
1 |Right-of-way - Dense Urban Hectares $3,499,093 0 $0 242.812 $849,623,047
2 |Right-of-way - Urban Hectares $2,332,729 0 $0 0.000 $0
3 |Right-of-way - Dense Suburban Hectares $1,166,364 0 $0 0.000 $0
4 Right-of-way - Suburban Hectares $408,227 26.709 $10,903,494 0.000 $0
5 |Right-of-way - Undeveloped Hectares $291,591 106.837 $31,152,839 0.000 $0
Environmental Mitigation
|Environmental Mitigation | 3% of Construction Cost \ $11,929,800 \ $73,649,280
Program Implementation Costs
'Program Implementation Costs \ 25.5% of Total Cost \ $115,169,730 \ $861,453,240
Contingencies
|Contingencies \ 25% of Total Cost \ $112,911,500 \ $844,562,000
Total Construction $397,660,000 $2,454,976,000
Total Construction and Right of Way $451,646,000 $3,378,248,000
Grand Total $679,727,000 $5,084,263,000
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QUANTITY WORKSHEET
CAPITAL COST ESTIMATES
CA HSRA PROGRAM EIR/EIS

Airports
COST ELEMENTS UNIT | UNIT PRICE QUANTITIES
Sacramento International Fresno Airport
Airport Cost (SMF) (FAT)
Runway Quantities Cost Quantities Cost
1 Runway ea $20,000,000.00 0 $0 0 $0
2 |Site Preparation Hectares $12,355 0 $0 0 $0
3 |Navaids (CAT-1) ea $2,000,000.00 0 $0 0 $0
Gates
1 |Passenger Terminal Facilities m? $4,305.56 9894.17 $42,600,000 2415.48 $10,400,000
2 |Apron ea $750,000 6 $4,500,000 2 $1,500,000
3 |Apron Site Preparation Hectares $12,355 2.51 $30,992 0.84 $10,331
4 |Passenger Loading Bridge ea $400,000 6 $2,400,000 2 $800,000
Parking
|1 [Parking Spaces (All Structure Parking) | ea | $15,000 4340] $65,100,000 0/ $0
Acces Roads
| 1 |Additional lanes on primary access roads | km ] $218,723 1.609] $352,000 0 $0
Demolition/Clearing (Does not Include Internal Airport Imporvements)
1 |Open Land Clearing Hectares $12,355 299.469 $3,700,000 0 $0
2 |Clearing of Developed Land Hectares $8,611,128 0 $0 0 $0
Utility Relocation
1 |Major Utility relocations - Dense Urban Hectares $497,711 0.000 $0 0 $0
2 |Major Utility relocations - Urban Hectares $380,393 0.000 $0 0 $0
3 |Major Utility relocations - Dense Suburban Hectares $266,631 0.000 $0 0 $0
4 |Major Utility relocations - Suburban Hectares $76,434 0.000 $0 0 $0
5 |Major Utility relocations - Undeveloped Hectares $3,911 299.469 $1,171,098 0 $0
Right-of-Way
1 |Right-of-way - Dense Urban Hectares $3,499,093 0.000 $0 0 $0
2 |Right-of-way - Urban Hectares $2,332,729 0.000 $0 0 $0
3 |Right-of-way - Dense Suburban Hectares $1,166,364 0.000 $0 0 $0
4 |Right-of-way - Suburban Hectares $408,227 29.947 $12,225,129 0 $0
5 |Right-of-way - Undeveloped Hectares $291,591 269.522 $78,590,116 0 $0
Environmental Mitigation
|Environmental Mitigation | 3% of Construction Cost \ $3,595,620 \ $381,300
Program Implementation Costs
'Program Implementation Costs \ 25.5% of Total Cost \ $54,637,575 \ 3,338,460
Contingencies
|Contingencies \ 25% of Total Cost \ $53,566,250 \ $3,273,000
Total Construction $119,854,000 $12,710,000
Total Construction and Right of Way $214,265,000 $13,092,000
Grand Total $322,469,000 $19,703,000
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QUANTITY WORKSHEET
CAPITAL COST ESTIMATES
CA HSRA PROGRAM EIR/EIS

Airports
COST ELEMENTS UNIT | UNIT PRICE QUANTITIES
Burbank-Glendale Pasadena Ontario International
Airport Cost (BUR) (ONT)
Runway Quantities Cost Quantities Cost
1 |Runway ea $20,000,000.00 1 $20,000,000 1 $20,000,000
2 |Site Preparation Hectares $12,355 11.15 $137,740 11.15 $137,740
3 |Navaids (CAT-1) ea $2,000,000.00 1 $2,000,000 1 $2,000,000
Gates
1 |Passenger Terminal Facilities m? $4,305.56 31540.58 $135,800,000 24526.40 $105,600,000
2 |Apron ea $750,000 19 $14,250,000 8 $6,000,000
3 |Apron Site Preparation Hectares $12,355 7.94 $98,140 3.34 $41,322
4 |Passenger Loading Bridge ea $400,000 19 $7,600,000 8 $3,200,000
Parking
\ 1 \Parking Spaces (All Structure Parking) \ ea $15,000 6930\ $103,950,000 3540\ $53,100,000
Acces Roads
| 1 |Additional lanes on primary access roads | km $218,723 1.609] $352,000 3.219] $704,000
Demolition/Clearing (Does not Include Internal Airport Imporvements)
1 |Open Land Clearing Hectares $12,355 0.00 $0 119.79 $1,480,000
2 |Clearing of Developed Land Hectares $8,611,128 161.875 $1,393,925,576 179.681 $1,547,257,389
Utility Relocation
1 |Major Utility relocations - Dense Urban Hectares $497,711 161.875 $80,566,913 0 $0
2 |Major Utility relocations - Urban Hectares $380,393 0 $0 179.681 $68,349,516
3 |Major Utility relocations - Dense Suburban Hectares $266,631 0 $0 0 $0
4 |Major Utility relocations - Suburban Hectares $76,434 0 $0 0 $0
5 |Major Utility relocations - Undeveloped Hectares $3,911 0 $0 119.79 $468,439
Right-of-Way
1 |Right-of-way - Dense Urban Hectares $3,499,093 161.875 $566,415,364 0 $0
2 |Right-of-way - Urban Hectares $2,332,729 0 $0 179.681 $419,147,370
3 |Right-of-way - Dense Suburban Hectares $1,166,364 0 $0 0 $0
4 Right-of-way - Suburban Hectares $408,227 0 $0 0 $0
5 |Right-of-way - Undeveloped Hectares $291,591 0 $0 119.79 $34,928,940
Environmental Mitigation
|Environmental Mitigation | 3% of Construction Cost \ $52,760,400 \ $54,250,140
Program Implementation Costs
'Program Implementation Costs \ 25.5% of Total Cost \ $606,353,280 \ $590,749,575
Contingencies
|Contingencies \ 25% of Total Cost \ $594,464,000 \ $579,166,250
Total Construction $1,758,680,000 $1,808,338,000
Total Construction and Right of Way $2,377,856,000 $2,316,665,000
Grand Total $3,578,673,000 $3,486,581,000
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QUANTITY WORKSHEET
CAPITAL COST ESTIMATES
CA HSRA PROGRAM EIR/EIS

Airports
COST ELEMENTS UNIT | UNIT PRICE QUANTITIES
Long Beach Daugherty Field San Diego International
Airport Cost (LGB) (SAN)
Runway Quantities Cost Quantities Cost
1 |Runway ea $20,000,000.00 0 $0 1 $20,000,000
2 |Site Preparation Hectares $12,355 0 $0 11.15 $137,740
3 |Navaids (CAT-1) ea $2,000,000.00 0 $0 1 $2,000,000
Gates
1 |Passenger Terminal Facilities m? $4,305.56 25083.82 $108,000,000 27870.912 $120,000,000
2 |Apron ea $750,000 9 $6,750,000 12 $9,000,000
3 |Apron Site Preparation Hectares $12,355 3.76 $46,487 5.02 $61,983
4 |Passenger Loading Bridge ea $400,000 9 $3,600,000 12 $4,800,000
Parking
| 1 [Parking Spaces (All Structure Parking) | ea | $15,000 3430 $51,450,000 2250 $33,750,000
Acces Roads
| 1 |Additional lanes on primary access roads | km ] $218,723 1.609] $352,000 1.609] $352,000
Demolition/Clearing (Does not Include Internal Airport Imporvements)
1 |Open Land Clearing Hectares $12,355 0 $0 32.37 $400,000
2 |Clearing of Developed Land Hectares $8,611,128 0 $0 129.500 $1,115,140,461
Utility Relocation
1 |Major Utility relocations - Dense Urban Hectares $497,711 0 $0 0 $0
2 |Major Utility relocations - Urban Hectares $380,393 0 $0 129.500 $49,260,913
3 |Major Utility relocations - Dense Suburban Hectares $266,631 0 $0 0 $0
4 |Major Utility relocations - Suburban Hectares $76,434 0 $0 32.37 $2,474,555
5 |Major Utility relocations - Undeveloped Hectares $3,911 0 $0 0 $0
Right-of-Way
1 |Right-of-way - Dense Urban Hectares $3,499,093 0 $0 0 $0
2 |Right-of-way - Urban Hectares $2,332,729 0 $0 129.500 $302,088,194
3 |Right-of-way - Dense Suburban Hectares $1,166,364 0 $0 0 $0
4 Right-of-way - Suburban Hectares $408,227 0 $0 32.37 $13,216,356
5 |Right-of-way - Undeveloped Hectares $291,591 0 $0 0 $0
Environmental Mitigation
|Environmental Mitigation | 3% of Construction Cost \ $5,105,940 \ $40,721,340
Program Implementation Costs
'Program Implementation Costs \ 25.5% of Total Cost \ $44,702,520 \ $436,918,020
Contingencies
|Contingencies \ 25% of Total Cost \ $43,826,000 \ $428,351,000
Total Construction $170,198,000 $1,357,378,000
Total Construction and Right of Way $175,304,000 $1,713,404,000
Grand Total $263,833,000 $2,578,673,000
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